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Statement of Work

by

the MINOS Group at <Institution>

for Activities Related to 

the MINOS <subsystem> Subsystem

During Fiscal Year 2000

<date>

1. Introduction

This Statement of Work (SOW) is made to provide  the yearly details of the work agreed to between  Fermilab and the MINOS group at <Institution>. It covers the specific  period of performance from October 1,  1999 through September 30,  2000.

2. Personnel

2.1.
List of Scientific Personnel
Participating scientists with anticipated fraction of their research time committed to  MINOS during this period of performance are listed below. No salary support for these individuals comes from project funds.

Name
MINOS Fraction
Other Research

Commitments/Comments













2.2.
List of Technical Personnel
Participating technical and management personnel with the anticipated fractions of their time committed to MINOS during this period of performance and their source(s) of support are indicated below. 

Name
Position
MINOS

Fraction
Cost on MINOS Project


Engineer




Designer




Technical Specialist




Programmer




Management



3. Responsibilities for this Period of Performance

3.1      WBS Items, Estimated Cost and Deliverable
       During this period of performance the US MINOS group at <Institution> agrees to supply the following deliverables at a cost not to exceed the estimated cost given in the MINOS WBS. The following itemized list describes the items (or partial completion of items) provided in this period (Statement of Work).

WBS
UID
Task - Deliverable
Cost w/o

burdens
overhead
Cost with burdens




































Total

Requested FY00 funds ($k)
---



3.2     Costs and Funding

A total amount of $<x,xxx>k will be provided to cover work for the initial period.  Any remaining funds needed to complete the tasks described above will be provided subject to availability of funding and performance during the initial period. Management control requires the review and concurrence of the Level 2 Manager and the MINOS Manager, as needed, for major expenditures, as defined above. The release of funds will be contingent upon this concurrence.

3.3.
Purchases made by other Institutions 
The following item will be purchased and supplied by other institutions. 

WBS
UID
Item
Quantity
Estimated Cost
Purchased by




































Total






3.4.    Reporting to MINOS Project Management
The MINOS Level 2 Manager for the <subsystem>  subsystem is <name1>.  The institution contact person for <subsystem> activities at <Institution> is <name2>. The task managers for <subsystem> activities carried out by the MINOS group at <Institution> are as follows:

Task
Task Manager











The MINOS group at <Institution> will invoice all MINOS related expenditures in each item of work by Work Breakdown Structure (WBS) category on monthly basis through the appropriate MINOS Level 2 Manager to the MINOS Manager. The MINOS group at <Institution> agrees to furnish complete documentation of the quality control and performance checks. 

3.5
Contribution of Effort, Services and Equipment

Subject to adequate funding, the MINOS group at <Institution> will provide support for the scientific and technical personnel as indicated in section 2 during this period of performance. 

3.6
Fermilab Resource (Effort, Services and Facilities) Required

4. Schedules and Milestones

The MINOS group at <Institution> will make every effort to carry out their institutional responsibilities consistent with the overall MINOS schedule.  In this Statement of Work are listed the program milestones for this period of performance.

The program milestones for this period of performance relevant to the MINOS group at <Institution> are listed here:

Program Milestones
Baseline

Milestone

Date
Working

Milestone

Date









5. Approval

The following concur in the terms of this Statement of Work. 

These terms will be updated as appropriate in Amendments to this Statement.

M. Goodman - MINOS Group, HEP Division, Argonne National Laboratory 

__________________________________________
L. E. Price  - HEP Division Director, Argonne National Laboratory

J. Thron - MINOS Level 2 Electronics Manager,

A. Byon-Wagner - MINOS Manager

D. Bogert - NuMI Project Manager
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